STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 13

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

06/ 15/ 06
12-0H2244
12- ORA-405-7.7

HB1

ENG NEERS EST

RAS

Bl D TOTAL

249,472. 00

278, 056. 70

279, 246. 50

319, 318. 50

362, 539. 00

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY
I N ORANGE COUNTY I N | RVINE AT

MACARTHUR BOULEVARD OVERCROSSI NG

MODI FY SI GNAL

314, 000

270, 605. 00 AMOUNT UNDER

Bl DDER | D

21, 133. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

06/ 19/ 06
CONTRACT CODE 'B '
30 CONTRACT | TEMS

FEDERAL Al D NONE

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

T D S ENG NEERI NG

2899 AGOURA ROAD STE 171

FAX

WESTLAKE VI LLAGE CA 91361

I NSPECTI ON ENG NEERI NG
CONSTRUCTI ON | NC

2973 HARBOR BLVD STE 516

COSTA MESA CA 92626
PETERSON CHASE GENERAL

FAX

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE
IRVINE CA 92614-5706

FAX

CORAL CONSTRUCTI ON COVPANY

P O BOX 347
W LSONVI LLE OR 97070

TERNO | NC

15701 HERON AVENUE
LA M RADA CA 90638

FAX

FAX

805 371-4639
00667073
805 494-0757

949 660- 8989
00819133
949 660- 8930

949 252- 0441
00615876
949 252-0266

503 682-2252
00332441
503 682-0110

714 228-9631
00862724
714 228-9635

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

45

PERCENT UNDER EST 7.81

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

0. 0%



12- 0H2244
12- ORA- 405
06/ 15/ 06

368, 549. 00

385, 300. 00

7

3

OAK ENG NEERI NG | NC

1305 W SECOND STREET
POMONA CA 91766

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER ClI RCLE

CORONA CA 92883

909 629-5150
00854281
FAX 909 629- 8448

951 674-7352
00720483
FAX 951 674-7495

Bl D245
PACE 2
06/ 19/ 06

SB PREF CLAI MED

SB PREF CLAI MED



12- 0H2244
12- ORA- 405
06/ 15/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 19/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACE FENCE
CI TY OF | NDUSTRY CA

STERNDAHL ENTERPRI SE
SUN VALLEY CA

STRI PI NG



12- 0H2244 Bl D245

12- ORA- 405 PAGE 4

06/ 15/ 06 06/ 19/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CALI FORNI A TRAFFI C MAI NTENANCE | NC ITEMS 7 THRU 10 AND 23 THRU 28 (PORTI ON)
P O BOX 6486
BURBANK CA 91505
GLOBAL ENVI RONMENTAL NETWORK ITEMS 1, 4, 5 AND 12 ( PORTI ON)
P O BOX 8068

FOUNTAI N VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE VETAL BEAM GUARD RAI L
I NDUSTRY CA
H GH LI GHT ELECTRI C MODI FY RAMP METERI NG SYSTEM ( PORTI ON)
Rl VERSI DE CA
H GH LI GHT ELECTRIC MODI FY TRAFFI C SI GNAL SYSTEM ( PORTI ON)
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 H GH LI GHT ELECTRI C I NC ELECTRI CAL
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND ROADVWAY SI GNS
NI POMO CA
SUDHAKAR COVPANY | NC STRI PI NG

VWEST COVI NA CA



12- 0H2244
12- ORA- 405
06/ 15/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5

06/ 19/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

Bl DDER | D

ALCORN FENCE COVPANY
1212 W STRUCK AVENUE
CRANGE CA 92867

STATEW DE SAFETY AND SI GNS
522 LI NDEN LANE
NI POMO CA 93444

SUDHAKAR COVPANY

1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790

NAME AND ADDRESS

I TEM5 6 AND 19 THRU 22

ITEMS 3, 5, 11, 16 AND 17

I TEM5S 7 THRU 10, 12 AND 23 THRU 28

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACE FENCE COVPANY
15135 SALT LAKE AVENUE
CITY OF I NDUSTRY CA 91746

LI NE MASTER
2469 BYWOCD DRI VE
GLENDALE CA 91206

THOVAS AND PRATT
1988 BROADWAY STREET
VALLEJO CA 94589

ULMER | NDUSTRI ES
15243 VALLEY BLVD
FONTANA CA 92335

FENCI NG

STRI PI NG

TRAFFI C CONTROL ( PARTI AL)

SI GN STRUCTURE



12-0H2244 Bl D245

12- ORA- 405 PAGE 6
06/ 15/ 06 06/ 19/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

I NDUSTRY CA
BEADOR AND SCON CONSTRUCTI ON AREA SI GNS
CORONA CA
H GH LI GHT ELECTRIC MODI FY RAMP METERI NG SI GNAL AND LI GHTI NG
Rl VERSI DE CA
STERNDAHL ENGERPRI SE STRI PI NG

SUN VALLEY CA



12-0H2244 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 15/ 06 06/ 19/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 400. 00 400. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 42 30. 00 1, 260. 00
7 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 420 23.00 9, 660. 00
STRI PE
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 540 1. 65 2,541. 00
9 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 120 17.00 2, 040. 00
10 (S) 150722 REMOVE PAVEMENT MARKER EA 150 1.00 150. 00
11 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 100. 00 100. 00
12 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
13 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 9, 425 10. 00 94, 250. 00
14 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 9,425 2. 00 18, 850. 00
15 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 8 1, 500. 00 12, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
16 566011 ROADSI DE SI GN - ONE POST EA 1 300. 00 300. 00
17 566012 ROADSI DE SI GN - TWD POST EA 1 600. 00 600. 00
18 731656 CURB RAMP DETECTABLE WARNI NG SURFACE M2 6 540. 00 3, 240. 00
19 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 41 96. 00 3, 936. 00
20 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 4, 250. 00 4, 250. 00
21 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 6, 350. 00 6, 350. 00
22 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 645. 00 645. 00
23 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 120 40. 00 4, 800. 00
24 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 1. 65 1, 320. 00
25 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 480 3.00 1, 440. 00
26 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 1. 65 214. 50
(BROKEN 1.83 M- 0.30 M
27 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 590 1. 65 973. 50
(BROKEN 5.18 M- 2.14 M
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 5. 00 750. 00
29 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 26, 802. 00 26, 802. 00
30 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 25, 000. 00 25, 000. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

_|
9

12- 0H2244
12- ORA- 405
06/ 15/ 06

.00
.00

38000. 00
278, 056. 70

SUMMARY

OF

REMA

279, 246. 50

NI NG BI DDERS

FOURTH

Bl D AMOUNT
750. 00 750
1, 000. 00 1000
10, 000. 00 10000
12, 098. 50 12098
5, 000. 00 5000
75. 00 3150
7.00 2940
1.50 2310
28. 00 3360
1.50 225
278.00 278
1, 000. 00 1000
11.50 108387
1.00 9425
4, 000. 00 32000
716. 00 716
1,787.00 1787
765. 00 4590
226. 00 9266
5, 496. 00 5496
7,280. 50 7280
749. 00 749.
69. 50 8340
3. 00 2400
5.50 2640
1.50 195
1.50 885
7.00 1050
35, 000. 00 35000
47, 000. 00 47000
319, 318. 50

Bl D245
PAGE 8
06/ 19/ 06
FI FTH
Bl D AMOUNT
827.00 827
6, 135. 00 6135
7, 685. 00 7685
23, 750. 00 23750
4,101. 00 4101
38. 50 1617
6. 50 2730
1.30 2002
25.50 3060
1.28 192
256. 00 256
9, 720. 00 9720
14. 00 131950.
1.80 16965.
2,570. 00 20560.
660. 00 660.
1, 645. 00 1645.
980. 00 5880
123. 00 5043.
5, 445. 00 5445
8, 140. 00 8140
826. 00 826.
64. 00 7680.
2.56 2048.
5. 20 2496.
1.30 169.
1.30 767.
6. 40 960.
41, 295. 00 41295
47,935. 00 47935
362, 539. 00



12- 0H2244 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 15/ 06 06/ 19/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 750. 00 750. 00
2 5,475. 00 5475. 00 6, 000. 00 6000. 00
3 10, 000. 00 10000. 00 7,500. 00 7500. 00
4 45, 750. 00 45750. 00 24,000. 00 24000. 00
5 10, 750. 00 10750. 00 18, 000. 00 18000. 00
6 35. 00 1470. 00 38. 00 1596. 00
7 7.00 2940. 00 29. 00 12180. 00
8 7.00 10780. 00 2.50 3850. 00
9 20. 00 2400. 00 21.00 2520. 00
10 3. 00 450. 00 2.00 300. 00
11 250. 00 250. 00 400. 00 400. 00
12 1, 750. 00 1750. 00 1, 000. 00 1000. 00
13 11.75 110743. 75 11.50 108387. 50
14 1.37 12912. 25 1.50 14137. 50
15 1, 250. 00 10000. 00 4, 000. 00 32000. 00
16 275. 00 275. 00 900. 00 900. 00
17 375. 00 375. 00 900. 00 900. 00
18 525. 00 3150. 00 660. 00 3960. 00
19 133. 00 5453. 00 120. 00 4920. 00
20 4,475. 00 4475. 00 5, 400. 00 5400. 00
21 8,425.00 8425. 00 7, 800. 00 7800. 00
22 1, 275. 00 1275. 00 1, 000. 00 1000. 00
23 37.00 4440. 00 50. 00 6000. 00
24 3. 00 2400. 00 2.25 1800. 00
25 5. 00 2400. 00 3.75 1800. 00
26 3. 00 390. 00 3. 00 390. 00
27 3.00 1770. 00 2.00 1180. 00
28 5.00 750. 00 8. 00 1200. 00
29 53, 800. 00 53800. 00 57, 929. 00 57929. 00
30 52, 000. 00 52000. 00 57, 500. 00 57500. 00
TOT 368, 549. 00 385, 300. 00




